February 8, 1965
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NRO REVIEW COMPLETED WORK STATEMENT

(Revised)

HR-335 CAMERA SUB-SYSTEM

PART I - SCOPE CF WORK

A. Under this Contract the Contractor shall furnish the necessary
facilities, material and services to develop and construct photographic
reconnalssance systems designed specifically for use in a high altitude
supersonic vehicle,

B. The work shall be performed in accordance with the Contractor's
technical proposal entitled "The HR-335 Photo Reconnaissance System" dated
3 December 1962 as updated and revised based on Contractor's letter LN 165k

dated 6 May 1963.
made part hereof.

1.

Such documents are incorporated herein by reference and
The work to be performed includes:

Design, fabrication and testing of one (1) prototype
HR-335 Camera.

Fabrication and testing of nine (9) each production
HR~335 Cemeras.

Aero-Space Ground Support Equipment to support the
HR~-335 systems both in the plant and at the test area.

Design, develop and furnish:

A. Windows for the ten (10) HR-335 Cameras

B. Assembly of the windows to the hatch
cover frsme,

C. Shipping containers for the assembled
windows.

Integration support of the camera system with the air
vehicle.

Flight test program as specified in the Contractor's letter
LN 1654 dated 6 May 1963. Such includes initial testing on
the dynamic analyzer at Wright Field, ASD and actual flight
testing to the extent specified in referenced letter ut the
test area.

Initial spare parts, as required, through the operational
sult-bility period.

Handbooks of information for flight planning photo interpret-
ation, and film handbooks in such format as agreed to between
the Contractor and the technical representative of the
Contracting Officer.
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g. Date and reports as follows:

A. A concise but meaningful monthly technicel
management report in letter form reviewing
progress, st.tus, Important technical matter,
problems and corrective actions, schedule
effects and future plans. Three (3) copies
shall be furnished the Contracting Officer
and one (1) furnished the vehicle Contractor.

B. A monthly financial report showing actual and
planned expenditures, commitments and estimates
to complete the current fiscal year and for the
total program. Three (3) copies shall be
furnished the Contracting Officer.

C. Manufacturing drawings for production units to
the extent as agreed upon by the Contractor
and the technical representative of the
Contracting Officer. It is contemplated that
such dr-wings shall be maintained by the
Contractor and made available to the Government
upon request. '

10.  Supply ten (10) V/H Sensors for the HR-335 Camera.

11. Supply ten (10) V/H Sensor Windows for the HR-335 Camera.

12.  Supply ten (10) Lens heat filters for the HR-335 Camera.

13.  Supply = total of seventy-five (75) film cores, one hundred
and ten (110) shipping flanges, fifty-five (55) core shafts

and fifty (50) shipping containers with liners for the ten

(10) HR-335 Cameras.

14.  Design, develop and provide one (1) Flight Instrumentation test

set for the HR-335 Camera, including spares for the above
equipment.
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PART II - DELIVERY/COMPLETION SCHEDULE

A. The HR-335 Camera systems shall be delivered in sccordance with
the following schedule:

Unit NER 1 - February 1965 to Dynamic Analyzer

Unit NBR 2 - February 1965 to Vehicle Integration
Test

Unit NER 3 - March 1965 to Acceptance Test

Unit NBR 2 - April 1965 to Flight Test

Unit NBR's 4,5 & 6 - April 1965 to Acceptance Test

Unit NBR's 7 & 8 - May 1965 to Acceptance Test

Unit NER's 9 & 10 - June 1965 to Acceptance Test

B. The aero-space ground equipment shall be delivered as required with
the Camera System Delivery.

C. One (1) set of windows shall be delivered with the No. 1 Camers and
the balance at a rate of two (2) sets per month thereafter.

D. Spare parts shall be delivered with the camers gystems or be available
at the Contractor's plant for the support program.

E. Handbooks of Information for Flight Planning, Photo Interpretation
and Film Evaluation shall be delivered in June 1965.

F. All deliverable items shall be delivered F.O0.B. destination. =

G. The work to be performed under this Contract shall be completed on or
before October 1965, unless such time is extended by the Contracting Officer.

H. Acceptance tests of deliverable items shall be performed in accordance

with an exhibit to be prepared and submitted for approval of the Contracting Officer
or his technical representative.
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